File No. 0735-10-STM-328-02
Friday, February 27, 2004

OLYMPIC PARKWAY/EAST ORANGE AVENUE/I-805 INTERCHANGE
IN THE CITY OF CHULA VISTA, CALIFORNIA
(STM-328)

THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE BID

ADDENDUM #4

Old Bid Opening Date: February 25, 2004.
New Revised Bid Opening Date: March 10, 2004

Sealed proposals will be received at the office of the City Engineer, City of Chula Vista,
276 Fourth Avenue, Chula Vista, CA, 91910 until 2:00 p.m on March 10, 2004 at which
time they will be publicly opened and read. Bids will not be accepted after this time.

This addendum is issued before the award of contract to inform the bidders of revisions to the
bidding documents. The following changes are hereby made effective as though originally
issued with the bid package:

CHANGES TO SPECIFICATIONS

1. (Q: A careful reading of the special provisions section 9-3.2, page 24, and section 10-
2.04, “HIGHWAY PLANTING”, subsection “PLANT ESTABLISHMENT WORK”,
leads me to believe that it is the intent of the City of Chula Vista to retain 10% of the
value of the construction contract throughout the entire construction period, including
the plant establishment period of 750 working days, or 36 months?) Plant
establishment work will be paid for at a lump sum price. See item number 62 of
the Bid Proposal package. The lump sum price paid for plant establishment work
shall include full compensation for furnishing all labor, materials, tools, etc.as
stated in the Standard Specification, Section 20. Ten percent will be deducted and
retained by the Agency, and the remainder less the amount of all previous
payments will be paid.

Plant establishment work shall consist of caring for the highway planting as specified
in section 20-4.08 Caltrans Standard Specification. The Contractor will notify the



Engineer in writing of the start of the plant establishment period. Type 2 plant
establishment period shall be the time between completion of all planting work. Item
62, PLANT ESTABLISHMENT WORK, in the Bid Proposal is for three (3) years. The
City will retain 10% of this bid item until expiration of three (3) years. The Contractor
will be required to adequately water plants; replace unsuitable plants; do weed,
rodent, and other pest control; and perform other work, as determined necessary by
the Landscape Inspector and the Engineer, every calendar day during the plant
establishment period. Upon satisfactorily performed work for plant establishment is
complete, subject to judgment by the Engineer and Landscape Inspector, the 10%
retained from item 62, PLANT ESTABLISHMENT WORK, in the Bid Proposal shall
be returned to the Contractor.

2. (Q: Referencing page 10 paragraph 16 of the specials. Does the requirement for the
contractor to pay for inspection services apply to work done in the CALTRANS right of
way? i.e. K-rail placement and falsework erection and removal.) Discrepancies in the
specifications and plans will be handled in the following way:

a. California Department of Transportation (CALTRANS) specifications govern over
the City of Chula Vista specifications within the State of California’s right-of-way.
This is a permit project and there are no State Furnished Materials on this
project. The City of Chula Vista and/or CALTRANS shall be responsible for all
inspection for this job in accordance with the cooperative (COOP) agreement
with CALTRANS. It shall be the responsibility of the Contractor to coordinate
with the City of Chula Vista and CALTRANS Inspections’ team within the
CALTRANS right-of-way.

b. City of Chula Vista specifications govern over CALTRANS specifications outside
the State of California’s right-of-way. This is a permit project and the City of
Chula Vista shall provide the inspection for all work in accordance to the COOP
agreement with CALTRANS. In reference to State furnished signs, per the
COOP agreement between CALTRANS and the City, the City shall furnish only
the “State Furnished” signs to be mounted on this project, as stated on page 110,
Section 8-1.03, CITY-FURNISHED MATERIALS, Book 1 of 3 of the contract
specifications books. It is the responsibilities of the Contractor to install the
mounting assembles and install the signs safely. The project awarded
Contractor is to make arrangements with the Construction Inspection Division of
the Public Works Operation Department concerning this matter. The Contractor
shall furnish all other signs per the specification.

3. (Q: Referencing page 5 under Minimum Scope of Insurance, paragraph 3, is this to
include earthquake and flood coverage?) Contractors must procure insurance
against claimsfor injuriesto persons or damagesto property that may arise from or
in connection with the performance of the work under the contract and the results
of that work by the Contractor, his agents, representatives, employees or
subcontractors and provide documentation of same prior to commencement or
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work. The minimum scope of insurance is shown below. It isthe responsibility of
the contractor to maintain insurance coverage for the duration of the contract.

Minimum Scope of Insurance

Coverage shall be at least as broad as:

1. Insurance Services Office Commercial General Liability coverage (occurrence
Form CGO0001) including Insurance Services Office Form (G0O009 11 88 Owners
and Contractors Protective Liability Coverage Form — Coverage for Operations of
Designated Contractor).

2. Insurance Services Office Form Number CA 0001 covering Automobile Liability,
Code 1 (any auto).

3. Course of Construction insurance covering all risks of loss less policy exclusions.

Minimum Limits of Insurance

Contractor shall maintain limits no less than:

1. Commercial General $1,000,000 per occurrence for bodily injury, personal
Liability: (Including injury and property damage. If Commercial General
operations, products and Liability insurance with a general aggregate limit is
completed operations) used, either the general aggregate limit shall apply

separately to this project/location or the general
aggregate limit shall be twice the required occurrence

limit.
2. Automobile Liability: $1,000,000 per accident for bodily injury and property
damage.
3. Course of Completed value of the project with no coinsurance
Construction penalty provisions

The City reserves the right to require insurance for amounts in excess of the
minimums stated above.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by the
City. At the option of the City, either the insurer will reduce or eliminate such
deductibles or self-insured retentions as they pertain to the City, its officers, officials,
employees and volunteers; or the Contractor will provide a financial guarantee
satisfactory to the City guaranteeing payment of losses and related investigations,
claim administration, and defense expenses.

Other Insurance Provisions
The general liability and automobile liability policies are to contain, or be endorsed to
contain, the following provisions:
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1. The City of Chula Vista, its officers, officials, employees, agents, and
volunteers are to be named as additional insureds with respect to liability
arising out of automobiles owned, leased, hired or borrowed by or on behalf
of the contractor, where applicable, and, with respect to liability arising out of
work or operations performed by or on behalf of the contractor including
providing materials, parts or equipment furnished in connection with such
work or operations. The general liability additional insured coverage must be
provided in the form of an endorsement to the contractor’s insurance using
ISO CG 20 10 11 85 or its equivalent.

2. The contractor’s insurance coverage must be primary insurance as it pertains
to the City, its officers, officials, employees, agents, and volunteers. Any
insurance or self-insurance maintained by the City, its officers, officials,
employees, or volunteers is wholly separate from the insurance of the
contractor and in no way relieves the contractor from its responsibility to
provide insurance.

3. Each insurance policy required by this clause must be endorsed to state that
coverage will not be canceled by either party, except after thirty (30) days’
prior written notice to the City by certified mail, return receipt requested.

4. Coverage shall not extend to any indemnity coverage for the active
negligence of the additional insured in any case where an agreement to
indemnify the additional insured would be invalid under Subdivision (b) of
Section 2782 of the Civil Code.

5. Contractor’s insurer will provide a Waiver of Subrogation in favor of the City
for each required policy providing coverage during the life of this contract.

Course of Construction policies shall contain the following provisions:
1. The City of Chula Vista shall be named as loss payee.
2. The insurer shall waive all rights of subrogation against the City of Chula
Vista.

Acceptability of Insurers

Insurance is to be placed with licensed insurers admitted to transact business in the
State of California with a current A.M. Best’s rating of no less than A- V. If insurance
is placed with a surplus lines insurer, insurer must be listed on the State of California
List of Eligible Surplus Lines Insurers (LESLI) with a current A.M. Best's rating of no
less than A X.

Verification of Coverage

Contractor shall furnish the City with original certificates and amendatory
endorsements effecting coverage required by this clause. The endorsements should
be on insurance industry forms, provided those endorsements conform to the
contract requirements. All certificates and endorsements are to be received and
approved by the City before work commences. The City reserves the right to
require, at any time, complete, certified copies of all required insurance policies,
including endorsements evidencing the coverage required by these specifications.
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Subcontractors

Contractor must include all subcontractors as insureds under its policies or furnish
separate certificates and endorsements for each subcontractor. All coverage for
subcontractors is subject to all of the requirements included in these specifications.

4. The following Temporary Access Easement was not approved by the property
owners and is not available to the Contractors. These listed properties shall not be
used for Temporary Access Easementsfor the sound wall construction.

Construction Details, Sheet C24, page 64 of 489, Caltrans Parcel No. 32876 will not
be available. This Access Easement is not approved.

Construction Details, Sheet C29, page 69 of 489, Caltrans Parcel No. 32819 will not
be available. This Access Easement is not approved.

5. The Contractor shall REPLACE the BID PROPOSAL from Addendum #1,
Addendum #2, and from Addendum #3 with the “Revised Bid Proposal” document
(Attachment “G”). Contactors must include to their “Bid Proposal” the following:

Item # 148, Concrete (Ditch Lining), quantity = 43.7 m3 to be installed at the top of all
retaining walls except for ‘RW-7" per CALTRANS Standard Plans.

ltem # 149, Remove Concrete Barrier, quantity = 51.3 m for the sheet Orange
Avenue Overcrossing STA 80+43.836 to STA 80+95.126 due to the bridge
construction/falsework, refer to Bridge plan note 9 on drawing 1 of 16, Orange
Avenue Overcrossing (Widen) General Plan, from Addendum #1.

ltem # 150, Concrete Barrier Type 60E, quantity = 51.3 m for the sheet Orange
Avenue Overcrossing STA 80+43.836 to STA 80+95.126 due to the bridge
construction/falsework, refer to Bridge plan note 9 on drawing 1 of 16, Orange
Avenue Overcrossing (Widen) General Plan, from Addendum # 1.

Bid Item #89 Sound Wall (Masonry Block) shall not include Sound Wall #1. The
guantity for Sound Wall # 1, as shown in the drawing set, SW1, sheet 293 of 489,
Summary of Quantities, Q-3 shall be removed from the TOTALS shown on sheet 293
of 489. The quantities shown on item #89 of the Revised Bid Proposal itemized list
(See Attachment G) does not include Sound Wall #1. Your submitted bid package
will be non-responsive and incomplete without the Revised Bid Proposal Itemized list
(Attachment G).

Bid Item #89 Sound Wall (Masonry Block) shall not include Sound Wall #9. The
guantity for Sound Wall # 9, as shown in the drawing set, SW9, sheet 293 of 489,
Summary of Quantities, Q-3 shall be removed from the TOTALS shown on sheet 293
of 489. The quantities shown on item #89 of the Revised Bid Proposal itemized list
(See Attachment G) does not include Sound Wall #9. Your submitted bid package
will be non-responsive and incomplete without the Revised Bid Proposal Itemized list
(Attachment G).
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Your submitted bid package will be non-responsive and
incomplete without Attachment G.

6. The contractor shall allow 3 weeks (15 days) for the Engineer’sreview of all written
submittals and request for information (RFI) from time submitted. It is the
responsibility of the Contractor to ensure ampletimeisgiven in advance of the date
of itsuse.

7. It istheresponsibilities of the Contractor ensure all permits have been obtained and
complied with. The Contractor shall procure all permits and licenses (i.e. double
permit), pay all charges and fees, and give all notices necessary and incident to the
due and lawful prosecution of the work. The Environmental Quality Act may be
applicable to permits, licenses and other authorizations, which the contractor must
obtain from local agencies in connection with performing the work of the contract.
The Contractor shall comply with the provisions of those statutes in obtaining the
permits, licenses and other authorizations and they shall be obtained in sufficient
timeto prevent delaysto the work.

8. Asstated in section 10-1.19, MOBILIZATION, page 169, Book 1 of 3 of the contract
gpecification books, the Contractor shall be responsible for the mobilization of their
staff per the State of California, Department of Transportation, Standard
Specifications, Section 11, Mobilization.

Mobilization shall consist of preparatory work and operations, including, but not
limited to, those necessary for the movement of personnel, equipment, supplies, and
incidentals to the project site; for the establishment of all offices, buildings and other
facilities necessary for work on the project; and for all other work and operations
which must be performed or costs incurred prior to beginning work on the various
contract items on the project site. The Contractor shall be responsible for providing
their staff a field office necessary for work on the project.

The contract lump sum price paid for mobilization shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the
work involved in mobilization as specified in the contract documents and State of
California, Department of Transportation, Standard Specifications, Section 11,
Mobilization.

When the contract does not include a contract pay item for mobilization as above
specified, full compensation for any necessary mobilization required shall be
considered as included in the prices paid for the various contract items of work
involved and no additional compensation will be allowed therefore.

The highway right of way shall be used only for purposes that are necessary to
perform the required work. The Contractor shall not occupy the right of way, or allow
others to occupy the right of way for purposes, which are not necessary to perform
the required work.
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9. Revised Bid Opening Datee Wednesday February 25, 2004 is hereby changed to
March 10, 2004. Sealed proposals will be received at the office of the City Engineer,
City of Chula Vista, 276 Fourth Avenue, Chula Vista, CA, 91910 until 2:00 p.m. on
March 10, 2004 at which time they will be publicly opened and read. Bids will not
be accepted after thistime. Book 1 of 3, Page iii, NOTICE TO CONTRACTORS.

First paragraph, shall be modified to read asfollows:

SEALED PROPOSALS will be received at the office of the City Engineer, City of
Chula Vista, until 2:00 p.m. on Wednesday, March 10, 2004 at which time they will

be publicly opened and read.

Please acknowledge and submit this Addendum as part of your bid package. Your submitted
bid package will be non-responsive and incomplete without this Addendum, Addendum 1,

Addendum 2, and Addendum 3.

ACKNOWLEDGED BY:

BID PACKAGE MUST BE SUBMITTED WITH ADDENDUM #1,
ADDENDUM #2, ADDENDUM 3, AND ADDENDUM #4 SIGNED BY THE
CITY OF CHULA VISTA DEPUTY CITY ENGINEER

Bidder’ s Signature Francisco X. Rivera, P. E., T. E.
Deputy City Engineer
Genera Services, Engineering

THISADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE BID
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